

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE J	PAGE OF PAGES 1   2
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 08-Jun-2022	4. REQUISITION/PURCHASE REQ. NO. N6275822RCGB151		5. PROJECT NO.(If applicable)	
6. ISSUED BY NAVSUP FLC YOKOSUKA SASEBO OFFICE PSC 476 BOX 6 FPO AP 96322-0001	CODE N68246	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. N6824622Q0075
				X	9B. DATED (SEE ITEM 11) 26-May-2022
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>0</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  Please see continuation sheet					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  08-Jun-2022	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

## SECTION SF 1449 - CONTINUATION SHEET

The following have been added by full text:

The purpose of this amendment 01 is to provide answers to questions as shown in the table below.

Number	Question Received on 6 Jun 2022	Answers
1	Does this mean that the material should be delivered to the ship starting from 12 Sep and the complete removal of the scaffolding by 14 Nov ?	Yes - this is the correct interpretation
2	What is the approximate installation schedule for this project and N6824622Q0076, each of the 12 scaffolds ?	Contracting office can only provide answers to questions relating to this specific requirement with RFQ # N6824622Q0075. The production start date is 12 Sep 2022 and the production end date is 14 Nov 2022
3	In case if our company gets awarded for both this project and N6824622Q0076, would it be possible that all 12 scaffolding materials be brought into the ship at once?	All coordination <b>AFTER</b> award is to be done between the contractor and the ship officer. This cannot be appropriately answered nor determined <b>BEFORE</b> award announcement.
4	What is the contract amount for similar work done previously?	We cannot answer this question given this requirement is open to all interested vendors for purposes of fairness.
5	Would it be possible to do the site visit this week? If not, could we ask questions directly to the person in charge ?	All questions before award in the solicitation phase must be handled by the Contracting Office. After award, coordination can be done directly with the person in charge.
6	Could you show us pictures of the place where the scaffolding will be installed and the lay down area?	No pictures will be provided

(End of Summary of Changes)