

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE <b>J</b>	PAGE OF PAGES <b>1   2</b>
2. AMENDMENT/MODIFICATION NO. <b>P00001</b>		3. EFFECTIVE DATE <b>29-Jun-2022</b>	4. REQUISITION/PURCHASE REQ. NO. N6275822RCNW209	
6. ISSUED BY CODE NAVSUPFLC YOKOSUKA SASEBO OFFICE PSC 476 BOX 6 FPO AP 96322-0001		<b>N68246</b>	7. ADMINISTERED BY (If other than item 6) CODE  <b>See Item 6</b>	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			<input checked="" type="checkbox"/> X	9A. AMENDMENT OF SOLICITATION NO. <b>N6824622Q0098</b>
			<input checked="" type="checkbox"/> X	9B. DATED (SEE ITEM 11) <b>28-Jun-2022</b>
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE		
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  <b>Please see continuation sheet</b>				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
			TEL:	EMAIL:
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION SF 1449 - CONTINUATION SHEET

## SOLICITATION/CONTRACT FORM

The standard size code 1,250 has been added.

The following have been added by full text:

P00001

The purpose of this amendment to the solicitation is to provide an answer received by the Sasebo contracting office. Please see the question and answer tracking table below.

Question #	Question	Answer
1	<p>Due to NAVFAC needing to approve rigging plan for mobile crane, the following schedule is proposed:</p> <p>1 July 22 – Award of Contract  6 July 22 – NAVFAC approve of plan  7 July 22 – KTR starts rigging of scaffolding</p> <p>Is this acceptable?</p>	<p>The PoP in accordance with (IAW) the contract shall remain 2 Jul 2022 through 12 July 2022.</p> <p>The production start date should start as soon as possible after all necessary approvals have been obtained.</p> <p>However, the preferred start date to rigging is 6 July 2022. The requested start date of 7 July 2022 can be accommodated but not preferred.</p>

(End of Summary of Changes)